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 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska  68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :          Solicitation No. W1928F 04 B 0002 
 :all amendments may cause rejec- : 
 :tion of the bid.  See FAR       :          Date of Issue: 12 Dec 2003 
 :52.214-3 of Section 00100       :          Date of Opening: 15 Jan 2004 
 
                                             Amendment No. 0002 
                                             08 January 2004 
 
SUBJECT:  Amendment No. 0002 to Specifications and Drawings for Construction of 
    Consolidated Lodging Facility, Phase IV, Minneapolis St. Paul - 
International Airport Air Force Reserve Station, MN.                                       
          Solicitation No. W1928F 04 B 0002.   
 
TO:       Prospective Bidders and Others Concerned  
 
Note:  The landscape drawings were inadvertently left off the website.  The 
website now has the landscape drawings available for downloading and printing. 
The landscape drawings are also on the CD. 
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 

 
1) Section 00800 Page 3, paragraph 1.1, delete “not later than 360 

calendar days after receipt of Notice to Proceed.” And substitute “not later 
than the number of calendar days after receipt of Notice to Proceed as set out 
in completion Schedule below. 

 
             Completion Schedule  
                                        Liquidated 

Description of Work               Calendar Days*      Damage 
 

All work complete except  
for Options O-1 and O-2              360               $800 
 
Option O-1 and O-2                    90              $1000 
       
* Calendar Days from Notice to Proceed” 

 
2) Section 00800 Page 3, paragraph 1.2, delete “shall pay 

liquidated damages to the Government in the amount of $800 for each calendar 
day of delay until the work is completed or accepted.” and substitute “shall 
pay liquidated damages to the Government, the applicable sum as set out in the 
schedule above, for each calendar day of delay until the work is completed or 
accepted.”   

 
   3) Section 00800 Page 15, add the following new paragraph: 
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“1.33   TIME EXTENSIONS (SEPT 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by 
which the changes cause delay in the completion of the various elements of 
construction. The change order granting the time extension may provide that the 
contract completion date will be extended only for those specific elements 
related to the changed work and that the remaining contract completion dates 
for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new 
completion schedule.  (FAR 52.211-13)” 

 
  4) Section 01030 Page 2, under PART 3, delete “(Not Applicable)” 
and substitute the following:  

 
"3.1 The Contractor shall complete abatement and demolition requirements for 
Options O-1 and O-2, within 90 calendar days after execution/award of the 
Options." 
 
   5) Section 02300, add the attached “Geotechnical Exploration And 
Review For Consolidated Lodging Facility, US Air Force Reserve Station, 
Minneapolis, MN” as an attachment to the end of the section, (the entire 
attachment is for information only). 
 

6) Section 07421 Page 6, paragraph 2.2, Revise first sentence to 
read: "Panels shall have a factory applied manufacturer's standard 2-coat (or 
3-coat metallic where indicated in 09915 COLOR SCHEDULE), thermo cured 
system..." 

 
7) Section 07421 Page 7, paragraph 2.3, Revise last two sentences 

to read: "All panel corner returns to have envelope design with back-up 
plates secured with stainless steel pop rivets, and sealed with silicon 
sealant.  Butt joint corner return edges not acceptable." 
 
  8)  Section 07421 Page 8, paragraph 2.5, Revise paragraph to 
read: "Fasteners for aluminum panels shall be concealed stainless steel 
rivets of manufacturer's recommended type to suit application. Fasteners for 
attaching wall panels to supports shall provide both tensile and shear 
strength of not less than 3340 N (750 pounds) per fastener and shall be 
located not less than 1/2" from edge of panel corner returns.  Exposed wall 
fasteners and self-tapping screws are not acceptable." 
 
 2. This amendment is a part of the bidding papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the specifications remain unchanged.  If the bids have been mailed prior to 
receiving this amendment, you will notify the office where bids are opened, in 
the specified manner, immediately of its receipt and of any changes in your bid 
occasioned thereby.  
 
  a. Hand-Carried Bids shall be delivered to the U.S. Army Corps of 
Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Bids shall be addressed as noted in Item 8 on Page 00010-1 
of Standard Form 1442.  
 
 3. Bids will be received until 2:00 p.m., local time at place of bid  
opening, 15 Jan 2004.  
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Attachments: Soils Report 
 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
8 Jan 2004 
MFS/4411 
 
 
 


























































